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of the level of effort for any period until the
estimated cost for that period has been
reached. However, this additional effort shall
not result in any increase in the fixed fee, if
any. If this is a cost-plus-incentive-fee
(CPIF) contract, the term “‘fee” in this para-
graph means ‘‘base fee and incentive fee.” If
this is a cost-plus-award-fee (CPAF) con-
tract, the term ‘‘fee’” in this paragraph
means ‘“‘base fee and award fee.”

(d) If the level of effort specified to be or-
dered during a given base or option period is
not ordered during that period, that level of
effort may not be acumulated and ordered
during a subsequent period.

(e) These terms and conditions do not su-
persede the requirements of either the “Lim-
itation of Cost” or ‘“‘Limitation of Funds”
clauses.

(End of clause)

1552.212-71 Work assignments.

As prescribed in 1512.104(b), insert the
following contract clause in cost-reim-
bursement type term form contracts
when work assignments are to be used.

WORK ASSIGNMENTS (APR 1984)

(@) The contractor shall perform work
under this contract as specified in written
work assignments issued by the Contracting
Officer.

(b) Each work assignment will include (1) a
numerical designation, (2) the estimate of re-
quired labor hours, (3) the period of perform-
ance and schedule of deliverables, and (4) the
description of the work.

(c) The Contractor shall acknowledge re-
ceipt of each work assignment by returning
to the Contracting Officer a signed copy of
the work assignment within _ calendar
days after its receipt. The Contractor shall
begin work immediately upon receipt of a
work assignment. Within __ calendar days
after receipt of a work assignment, the Con-
tractor shall submit ____ copies of a work
plan to the Project Officer and ___ copies to
the Contracting Officer. The work plan shall
include a detailed technical and staffing plan
and a detailed cost estimate. Within ___ cal-
endar days after receipt of the work plan,
the Contracting Officer will provide written
approval or disapproval of it to the Contrac-
tor. If the Contractor has not received ap-
proval on a work plan within ___ calendar
days after its submission, the Contractor
shall stop work on that work assignment.
Also, if the Contracting Officer disapproves a
work plan, the Contractor shall stop work
until the problem causing the disapproval is
resolved. In either case, the Contractor shall
resume work only when the Contracting Offi-
cer finally approves the work plan.

(d) This clause does not change the re-
quirements of the ‘“‘Level of Effort’” clause,
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nor the notification requirements of either
the ““Limitation of Cost” or “Limitation of
Funds’ clauses.

(e) Work assignments shall not allow for
any change to the terms or conditions of the
contract. Where any language in the work
assignment may suggest a change to the
terms or conditions, the Contractor shall im-
mediately notify the Contracting Officer.

(End of clause)

Alternate 1. As prescribed in 1512.104(b),
modify the existing clause by adding the fol-
lowing paragraph (f) to the basic clause:

() Within 20 days of receipt of the work as-
signment or similar tasking document, the
Contractor shall provide a conflict of inter-
est certification. Where work assignments or
similar tasking documents are issued under
this contract for work on or directly related
to a site, the Contractor is only required to
provide a conflict of interest certification for
the first work assignment issued for that
site. For all subsequent work on that site
under this contract, the Contractor has a
continuing obligation to search and report
any actual or potential conflicts of interest,
but no additional conflict of interest certifi-
cations are required.

Before submitting the conflict of interest
certification, the contractor shall search its
records accumulated, at a minimum, over
the past three years immediately prior to
the receipt of the work assignment or simi-
lar tasking document. In the COIl certifi-
cation, the Contractor must certify to the
best of the Contractor’s knowledge and be-
lief, that all actual or potential organiza-
tional conflicts of interest have been re-
ported to the Contracting Officer or that to
the best of the Contractor’s knowledge and
belief, no actual or potential organizational
conflicts of interest exist. In addition, the
Contractor must certify that its personnel
who perform work under this work assign-
ment or relating to this work assignment
have been informed of their obligation to re-
port personal and organizational conflicts of
interest to the Contractor. The certification
shall also include a statement that the Con-
tractor recognizes its continuing obligation
to identify and report any actual or poten-
tial conflicts of interest arising during per-
formance of this work assignment or other
work related to this site.

Alternate Il. As prescribed in 1512.104(b),
modify the existing clause by adding the fol-
lowing paragraph (f) to the basic clause:

(f) Within 20 days of receipt of the work as-
signment or similar tasking document, the
Contractor shall provide a conflict of inter-
est certification. Where work assignments or
similar tasking documents are issued under
this contract for work on or directly related
to a site, the Contractor is only required to
provide a conflict of interest certification for
the first work assignment issued for that
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